
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 11/20/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0901-19-110
Project BR 2000(438)
Highway CR
County GRAYSON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2000(438)           CONTROL: 0901-19-110                   
               COUNTY:  GRAYSON                                                       
               LETTING: 12/05/2006                                                    
               REFERENCE NO: 1120                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3-4, 4-4                                           ) 
        X  GENERAL NOTES (SH. NO.: A THRU I                                           
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-2, 2-2                                           ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED: 4217                                                                
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 3 THRU 8                                                
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:  SHEET 3-4:  ADDED ITEM 446-2001 WITH A QUANTITY OF 1 LS.        
                      SHEET 4-4:  ADDED ITEM 784-2007 WITH A QUANTITY OF 1 LS.        
                                  ADDED ITEM 4217-2001 WITH A QUANTITY OF 1 LS.       
                           NOTE:  ITEMS MAY HAVE SHIFTED DUE TO ABOVE CHANGES.        
                                                                                      
        GENERAL NOTES:  REPLACED ENTIRE GENERAL NOTES, SHEETS A THRU I.               
                                                                                      
        SPECIFICATION LIST:  SHEET 1-2:  ADDED STANDARD SPECS 446 AND 784.            
                             SHEET 2-2:  ADDED SPECIAL SPEC 4217.                     
                      NOTE:  INFORMATION MAY HAVE SHIFTED DUE TO ABOVE CHANGES.       
                                                                                      
        PLAN SHEETS:  REPLACED SHEETS 3 THRU 8.                                       
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2000(438) TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 001 PREPARING ROW
DOLLARS

and CENTS

STA 4.100 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 186.000 2

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 42.000 3

110 2003 EXCAVATION (SPECIAL)

DOLLARS
and CENTS

CY 67.000 4

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)
DOLLARS

and CENTS

CY 25.000 5

164 2009 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 1,075.000 6

164 2011 BROADCAST SEED (TEMP) (COOL)
DOLLARS

and CENTS

SY 1,075.000 7

164 2015 STRAW/HAY MLCH 

SEED(PERM)(RURAL)(CLAY)
DOLLARS

and CENTS

SY 1,075.000 8

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 6.500 9

247 2064 FL BS (CMP IN PLC)(TY A GR 4) (6")
DOLLARS

and CENTS

SY 704.000 10
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310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 141.000 11

316 2172 AGGR(TY-B GR-3 SAC-B)

DOLLARS
and CENTS

CY 7.000 12

316 2221 AGGR(TY-PB GR-3 SAC-B)

DOLLARS
and CENTS

CY 7.000 13

316 2405 ASPH (AC-20-5TR, CRS-1P, CRS-2P)

DOLLARS
and CENTS

GAL 655.000 14

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 70.800 15

416 2003 DRILL SHAFT (30 IN)
DOLLARS

and CENTS

LF 126.000 16

420 2003 003 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 34.600 17

420 2004 003 CL C CONC (BENT)

DOLLARS
and CENTS

CY 8.800 18

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 3,380.000 19

425 2003 PRESTR CONC BEAM (TY C)

DOLLARS
and CENTS

LF 517.340 20

428 2001 CONC SURF TREAT (CLASS I)
DOLLARS

and CENTS

SY 376.000 21

PROPOSAL SHEET
PROJECT BR 2000(438) TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN)
DOLLARS

and CENTS

CY 4.000 22

446 2001 CLEAN & PAINT EXIST STR (SYSTEM I)

DOLLARS
and CENTS

LS 1.000 23

450 2011 RAIL (TY T6)

DOLLARS
and CENTS

LF 300.000 24

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 25

500 2001 002 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 26

502 2001 022 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 27

506 2001 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 120.000 28

506 2009 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 120.000 29

506 2024 BACKHOE WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 16.000 30

506 2034 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 220.000 31

PROPOSAL SHEET
PROJECT BR 2000(438) TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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540 2001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 100.000 32

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 4.000 33

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)

DOLLARS
and CENTS

EA 12.000 34

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 8.000 35

784 2007 REPAIR STL BRIDGE MEMBERS
DOLLARS

and CENTS

LS 1.000 36

4217 2001 REMV AND REPL EXISTING TRUSS BRIDGE
DOLLARS

and CENTS

LS 1.000 37

PROPOSAL SHEET
PROJECT BR 2000(438) TxDOT
COUNTY  GRAYSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
GENERAL NOTES: 
 
GENERAL 
 
Appoint a competent contact person to receive public complaints concerning work activities 
twenty four hours a day seven days a week.  This person shall have the authority to correct or 
have corrected any deficiencies concerning the construction.  Safety related issues must be 
corrected within four hours after the contact person receives notification. 
 
Provide access to private property at all times. 
 
Locate all utilities and other obstacles (visible or hidden) that would impact operations. 
TxDOT is not responsible for locating utilities or obstacles. Locate all utilities and obstacles in a 
timely manner that will allow adjustment or removal without impeding construction operations. 
No additional compensation will be granted due to the resulting delays or schedule adjustments 
necessitated by the existence of utilities and/or obstacles.   
 
At the time of completion of the contract and acceptance, all proposed concrete surfaces shall be 
free of all foreign material, stains and marks.  This work will not be paid for directly, but shall be 
subsidiary to the various bid items on the contract. 
 
Waste materials shall be disposed of, off county easements/property in a satisfactory manner.  
Approval of the site prior to disposal is required. Furnish written evidence of concurrence by the 
disposal site Property Owner. 
 
Stockpile sites for construction materials shall be approved. Notification shall be given at least 
48 hours prior to stockpiling material to secure approval of the site. 
 
 
ITEM 1. DEFINITION OF TERMS 
 
References to left and right in the plans relate to the direction of stationing. 
 
 
ITEM 5. CONTROL OF THE WORK 
 
The responsibility for the construction surveying on this contract will be in accordance with 
Article 5.6.A, “Method A”.  
  
Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 
of files (from the Engineer’s office) that contains the earthwork information. If copies of the 
actual cross-sections in additional to, or instead of, the diskette are requested, they will be 
available at the Engineers office at the bidders expense. 
 

 General Notes Sheet A 



Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
ITEM 7. LEGAL RELATIONS AND RESPONSIBILITIES 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include, but are not limited to, haul 
roads, equipment staging areas, borrow and disposal sites.  Associated defined here means 
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may 
be required for such work.  The contractor shall be responsible for any and all consultations with 
the USACE regarding activities, including project specific locations (PSLs) that have not been 
previously evaluated by the USACE. Provide the department with a copy of all consultation(s) or 
approval(s) from the USACE prior to initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE permit area if a self determination 
has been made that the PSL is non-jurisdictional or proper USACE clearances have been 
obtained in jurisdictional areas or have been previously evaluated by the USACE as part of the 
permit review of this project.  The contractor is solely responsible for documenting any 
determination(s) that their activities do not affect a USACE permit area. Maintain copies of their 
determination(s) for review by the department or any regulatory agency. 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled from or 
embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  
Document both the project specific location (PSL) and their authorization. Maintain 
copies for review by the department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 
132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 
fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 
of at an approved location within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  
Provide the department with a copy of all USACE coordination or approval(s) prior 
to initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 
 

 General Notes Sheet B 



Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
ITEM 8. PROSECUTION AND PROGRESS 
 
Working days will be computed and charged in accordance with Article 8.3.A.4 Standard 
Workweek. 
 
Before beginning work on this project, submit in writing, for approval, a plan of construction 
operations outlining in detail a sequence of work to be followed. 
   
 
ITEM 100.  PREPARING RIGHT OF WAY 
 
This Item shall include work as outlined in the Standard Specifications and the work necessary to 
relocate existing stone rip rap and broken concrete used as channel armor. The channel armor 
shall be relocated as directed.  Any channel armor deemed unnecessary shall be disposed of as 
waste materials.  
 
Tree removal shall be determined. Use accepted pruning techniques, as approved, to accomplish 
any necessary tree pruning. 
 
Discarded refuse and junk deposited in the channels and roadway ditches adjacent to the channel 
shall be removed and placed in an area accessible to County work forces.  County work forces 
will dispose of the discarded refuse and junk. 
 
Removal / Relocation and disposal of existing road and bridge signs shall be subsidiary to this 
item. 
 
 
ITEM 110.  EXCAVATION 
 
This Item also includes excavation of existing gravel/base on the roadway.  The existing 
gravel/base shall be excavated for use as foundation for the proposed flexible base.  The 
equipment, labor, fuel, incidentals, etc. to stockpile, place and compact the excavated gravel/base 
shall be subsidiary to this Item.  The gravel/rock shall be placed and prepared as specified for 
Item 247. 
 
 
ITEM 164.  BROADCAST SEEDING 
 
Temporary seeding shall be used to establish vegetation over disturbed areas during the period 
specified in Table 3 of the Standard Specifications, as directed, until final lines and grades are 
achieved. Once final lines and grades are obtained in a disturbed area, the area shall be seeded 
with the permanent seed mixture. 
 
 

 General Notes Sheet C 



Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
Disturbed soil areas in which construction activity has ceased (temporarily or permanently) shall 
be seeded within fourteen days unless construction activities are scheduled to resume within 
twenty one days. 
 
The permanent seed mixture shall be applied with straw or hay mulch and a tacking agent. 
Planting mixture rates and seasons shall be specified in the standard specification item 164 for 
District 1(Paris). Seed type, rates, and amounts shall conform to Table 1, “Rural Area”. 
 
All subsequent seeding applications necessary to establish required vegetative cover will be 
subsidiary to this Item. 
 
 
ITEM 166.  FERTILIZER 
 
Fertilizer with the analysis ratio of 3-1-2 (NPK) shall be applied in two applications to all 
permanently seeded areas at the rate of 100 lbs/ac. (project total/acre) actual nitrogen.  The first 
application shall be made within ten days of permanent seeding and the second application shall 
be made thirty days after the first application. Application of fertilizer shall be subsidiary to Item 
164 and no further payments will be made. 
 
 
ITEM 168.  VEGETATIVE WATERING 
 
Water trucks used for vegetative watering shall be equipped with a sprinkler system adequate to 
permit coverage of the entire area seeded for erosion control.  Vegetative watering shall be 
performed by regular applications of reasonable quantities of water rather than “all at once” 
application. Retain sufficient equipment to perform vegetative watering whenever requested  
through the duration of vegetative establishment. 
 
Vegetative water applications shall begin within five days of seeding.  
   
 
ITEM 247.  FLEXIBLE BASE   
 

GRADING REQUIREMENTS 

(TEST TO BE IN ACCORDANCE WITH TxDOT STANDARD TEST METHODS)
PERCENT RETAINED MAX WET 

ITEM BAR BALL SIEVE SHRINKAGE MILL 
1 3/4” 7/8” 3/8” #4 #40 6.0 45 MAX 247 

0 10-35 30-50 45-65 70-85   
 MAX LL=40      

 General Notes Sheet D 



Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   

        
 
The base material shall be tested by the standard Wet Ball Mill Test, test method TEX-116-E, 
and the increase in material passing the No. 40 sieve shall not be greater than 20 percent. 
 
Material under this item shall contain not more than one (1) percent by weight, of clay balls, and 
shall be practically free of soil, loam or vegetative matter.  Percent of clay balls shall be 
determined from a representative sample of base material at the optimum compaction ratio 
moisture.  The base material shall be separated into the plus No.4 and the minus No.4 by the use 
of a No.4 sieve.  The clay balls shall be removed manually from the No.4 material and then the 
clay balls and the remainder of the sample dried to constant weight.  Any aggregate or binder 
embedded in the clay balls shall be considered as part of the clay balls.  The percent of the clay 
balls shall be computed by dividing the dry weight of the clay balls by the dry weight of the total 
and multiplying by 100. 
 

ITEM 310. PRIME COAT 
 
Sand used as blotter, if needed, shall only be applied approximately thirty (30) minutes before 
sunset, at the Contractor's expense.  Sand should only be placed at public or private road 
crossings. Rework the base finish, at Contractor’s expense, if significant deterioration develops, 
as directed. 

 
ITEM 316.  SURFACE TREATMENTS   
 
The coarse aggregate for the surface treatments shall be a minimum class of "B" as published in 
the Aggregate Quality Monitoring Program Rated Source Quality Catalogue. 
  
Rolling, meeting the requirements of Item 213 (light or medium pneumatic rolling Type B), will 
be considered subsidiary to the various bid items and shall be performed, as directed. 
 
Surface treatment areas shall be cleaned of dirt, dust, grass, loose flex base, loose ACP, or other 
detrimental matter by sweeping, blading, or other approved methods.  Excess aggregate shall be 
removed by brooming from the roadway. 
 
Grade of asphalt for the surface treatment will be determined, rates will be determined 
accordingly. 
 
When wind velocities are sufficient to produce noticeable distortion of the spray from the 
distributor bar, asphaltic materials shall not be placed. 
 
Application of the surface treatment shall occur within two working days of completion of the 
prime operation. 
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Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
Placement of the surface treatment will begin prior to 3:00 p.m., unless otherwise authorized. 
 
Open season for AC-20-5TR is from May 1 to September 1 inclusive. Open season for CRS-1P 
is from September 2 to April 31 inclusive. These dates will be strictly adhered to. 
 
 
ITEM 400. EXCAVATION AND BACKFILL FOR STRUCTURES 
 
Concrete shall not be used as backfill. 
 
 
ITEM 416. DRILLED SHAFT FOUNDATIONS 
 
A minimum of one core will be required at each abutment/bent.  These will be measured and 
paid according to Item 416 standard specifications. 
 
 
ITEM 420. CONCRETE STRUCTURES 
 
The Type “A” joint as detailed in the plans will be subsidiary to this Item and no further payment 
will be made. 
 
Do not use membrane curing for structural elements. 
 
Sawed bridge deck grooves may be substituted with tined grooves. 
 
 
ITEM 421. HYDRAULIC CEMENT CONCRETE 
 
Strength testing equipment for acceptance testing will be provided. 
 
Use sulfate resistant concrete for all ground contacting concrete. 
 
 
ITEM 428. CONCRETE SURFACE TREATMENT 
 
Provide a Class I Surface Treatment for the bridge deck. 
 
 
ITEM 432. RIPRAP 
 
The placement of stone riprap may be adjusted. 
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Project Number: BR 2000 (438)                                                                 Sheet 
 
County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
ITEM 446. CLEANING AND PAINTING STEEL  
 
The relocated steel truss bridge will not be painted, only cleaned. 
 
 
ITEM 496. REMOVING STRUCTURES 
 
The structure to be removed may have surface coatings which may contain hazardous materials. 
Provide for the safety and health of employees and abide by all OSHA Standards and 
Regulations. 
 
Removal items will consist of the remaining bridge components not relocated during the historic 
bridge removal and relocation.   
 
Any remaining parts of the structure deemed salvageable by the County shall be neatly 
stockpiled adjacent to the project location for the County forces to pick up. Contact the 
appropriate county commissioner for salvageable material lists. All other components of the 
bridge shall be disposed of in a satisfactory manner. 
 
Removal of one driveway culvert will be subsidiary to Item 496 and no direct payment will be 
made.  
 
 
ITEM 500. MOBILIZATION 
 
One properly working Cellular Phone with voice mail service is required for this project. Set-up 
and maintenance of this equipment during the period of the contract shall be the responsibility of 
the contractor. Payment shall be made in accordance Special Specification 5010. Service shall be 
provided for 1000 minutes per month. The Cellular Phone service provider shall be approved. 
 
Provide (one) laptop microcomputer and one printer as specified in DMS-10101. In addition to 
specifications detailed in DMS-10101 also provide and maintain (one) laptop microcomputer 
wireless mouse and (one) laptop/vehicle power converter for use in TXDOT vehicles. This 
equipment is subsidiary to the overall project and no direct payment will be made for its 
provision. 
 
 
ITEM 502.  BARRICADES, SIGNS AND TRAFFIC HANDLING 
 
The signs and barricades shall remain in place until the District Director of Construction or a 
designated representative has performed the final inspection, and all corrections are completed. 
 
The traffic control plan for this project shall consist of the barricades and signing arrangement 
shown on the title sheet, the barricade and construction standard sheets BC (1)-03 through BC  
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County: GRAYSON  Control: 0901-19-110   
 
Highway: CR 339   
 
(12)-03, the Texas Manual on Uniform Traffic Control Devices, Traffic Control Plan sheet and 
as required by .  All traffic control devices shall be maintained according to the TMUTCD and 
TxDOT standards and as directed. 
 
Do not begin Item 502, Barricades, Signs and Traffic Handling, on the roadway, until both of the 
following conditions are met: 
 
1. The work schedule is approved. 
2. No more than five (5) workdays will pass between the beginning of Item 502 and the actual 

commencement of the roadway bid item work. 
 
Inspect all traffic control devices and device applications to ensure the safety of all workers and 
the traveling public. 
Signs and barricades shall remain in place until construction is complete. 
 
 
ITEM 506. TEMPORARY EROSION, SEDIMENTATION AND ENVIRONMENTAL 
CONTROLS 
 
Do not begin work on this project until both of the following conditions are met: 

 
1. Submit a sequencing plan for SW3P work as it relates to the                                    

construction sequence of work.  This plan shall provide for both temporary and 
permanent control measures to prevent erosion, sedimentation and water pollution. 

2. The sequence plan for SW3P must be approved by. 
 

If, soil erosion and sedimentation is not effectively controlled the amount of area that can be 
disturbed will be limited to a size that the can be controlled or all work on the project will be 
suspended until effective soil erosion and sedimentation control can be demonstrated on 
previously disturbed areas. 
 
Appoint a competent person to oversee the proper implementation and maintenance of the Storm 
Water Pollution Prevention structures.   
 
The SW3P Construction Site Notice must be posted on the construction site until establishment 
of 70% uniform perennial vegetative cover. 
 
Should the erosion control measures fail to function properly, act immediately to bring the 
erosion and sedimentation under control by properly maintaining the existing controls or by 
providing additional controls, as directed. 
 
Perform maintenance of all SW3P devices and measures, as needed or as directed, within seven 
days of notification.  Failure to comply will result in all work and future payment for all work  
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Highway: CR 339   
 
being suspended (but time charges will continue) on the project, until corrective action is taken 
or additional devices and/or measures are implemented. 
 
Erosion control devices, may be altered as deemed necessary, to meet the intent of the SW3P. 
 
Exact locations of Sediment Control Fence and Rock Filter Dams may be varied in the field. 
 
Until all disturbed areas are covered with 70% uniform perennial vegetative cover, as 
determined, the final estimate will be withheld.  Any subsequent work relating to vegetation 
establishment shall require traffic control, as detailed on the TCP Sheets. 
 
 
ITEM 544.  GUARDRAIL END TREATMENTS 
 
All Guardrail end treatments shall be either the BEST - 350 or the ET – 2000 Plus. 
 
 
ITEM 658.  DELINEATOR AND OBJECT MARKER ASSEMBLIES 
  
The exact locations of all Delineators and Object Markers shall be verified in the field. 

 General Notes Sheet I 
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                                                  CONTROL :  0901-19-110              
                                                  PROJECT :  BR 2000(438)             
                                                  HIGHWAY :  CR                       
                                                  COUNTY  :  GRAYSON                  
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 110  EXCAVATION (132)(247)                                        
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)(520)                      
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(421)(427)(438)(440)(448)           
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(440)           
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)                               
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP                                                       
               ITEM 446  CLEANING AND PAINTING STEEL                                  
               ITEM 450  RAILING (441)(442)(445)(448)(540)                            
               ITEM 496  REMOVING STRUCTURES                                          
               ITEM 500  MOBILIZATION (5010)                                          
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
               ITEM 784  REPAIRING STEEL BRIDGE MEMBERS (421)(441)(442)(446)(448)     
                         (780)                                                        
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              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, DECEMBER, 1993)                    
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---275)         
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-       
                                 AID CONSTRUCTION" (000---461)                       
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "OPTIONAL TRAINING" (000---008)                      
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     3  (003---020)                          
              SPECIAL PROVISION  TO ITEM     5  (005---001)                          
              SPECIAL PROVISION  TO ITEM     6  (006---023)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---228)               
              SPECIAL PROVISION  TO ITEM     9  (009---009)                          
              SPECIAL PROVISION  TO ITEM   100  (100---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---003)                          
              SPECIAL PROVISION  TO ITEM   421  (421---024)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   500  (500---002)                          
              SPECIAL PROVISION  TO ITEM   502  (502---022)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 4217 DCS48247-ITEM DESCRIPTION NOT FOUND ON TACS TABLE:           
                        CONTACT D-8                                                  
              ITEM 5010 TRANSPORTABLE CELLULAR TELEPHONES                            
              ITEM 5018 INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY     
                        EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND      
                        AFFECTED COUNTIES                                            
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
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                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications CSJ 0901-19-110 

SPECIAL SPECIFICATION 
4217 

Remove and Relocate Existing Truss Bridge 
 

1. Description.  Remove and relocate Existing Truss Bridge as shown in the plans.  Place 
Existing Truss Bridge on temporary footing for repairs.  Lift and set Existing Truss Bridge 
on permanent foundations after repairs are complete. 

2. Construction Methods.  Remove the existing truss bridge from the original site listed in the 
General Notes and relocate to the new site listed in the General Notes.  Lift and move the 
truss bridge as shown in the plans and as directed by the Engineer. 

Submit a Lifting and Moving Plan to the Engineer of Record for review and approval.  Show 
details in the Lifting and Moving Plan for any bracing or lifting attachments to the original 
bridge members.  Show the support conditions for the truss bridge during transport in the 
Plan. 

Provide all permits, escorts and utility adjustments required to make the move. 

Prior to lifting the entire bridge, lift each end separately so as to free the bearings from the 
foundations.  When lifting one end, lift both corners simultaneously and symmetrically.  Do 
not raise the end of the truss higher than necessary to free the bearings.  After freeing the 
bearings, replace the truss on the foundation, and repeat steps to free the bearings at the 
opposite end.  After both ends of the bridge are free, lift all four corners of the bridge 
simultaneously and symmetrically.  

Remove timber deck and timber stringers prior to lifting.  Floorbeams and lateral bracing are 
to remain in place on the truss bridge.  Brace the truss bridge as shown in the plans prior to 
lifting.  Move the truss bridge in one piece to the new location.  At the new location, place 
the truss bridge on temporary footings as shown on the plans. 

Take extreme care when lifting and moving the truss bridge.  Any damage caused by the 
Contractor's operations will be repaired as directed by the Engineer at the Contractor's 
expense. 

Place temporary footings so as to keep the steel out of contact with the ground.  Place the 
temporary footings so as to secure the truss in a level position. 

After placing the truss bridge on temporary footings, field verify truss dimensions shown in 
the plans for the overall length and width.  Verify other truss dimensions pertinent to setting 
or repairing the truss.  Report any field measurements in conflict with dimensions shown in 
the plans to the Engineer of Record.  Adjust plan dimensions as necessary after approval by 
the Engineer of Record.  After completing any cleaning, painting, and repairs specified in 
the plans, set the truss bridge on the new foundations. 
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Make temporary or permanent attachments to the truss bridge by clamping or bolting 
through original rivet holes as approved by the Engineer.  Do not weld to any bridge 
member except as shown in the plans.  Do not drill through any bridge member except as 
shown in the plans.  Do not flame cut any bridge member unless approved by the Engineer 
of Record. 

3. Measurement.  The work as provided for by this specification will be measured by the lump 
sum. 

4. Payment.  The work performed and materials furnished in accordance with this Item and 
measured as provided under "Measurement" will be paid for at the unit price bid for 
"Remove and Relocate Existing Truss Bridge".  This price is full compensation for all 
excavation, backfilling, bracing, lifting, moving, escorts, permits, utility adjustments, and 
furnishing all temporary supports, equipment, tools, labor and incidentals. 
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